



April 13, 2022

Phase 2 Los Vaqueros Reservoir Expansion Project
Capital Project Management Services
Project No. 419003

**Subject: Addendum Number 1 for Request for Qualifications
Phase 2 Los Vaqueros Reservoir Expansion Project (Project)
Capital Project Management Services**

BOARD OF DIRECTORS

Lisa M. Borba, AICP
PRESIDENT

Connstance Holdaway
VICE PRESIDENT

Ernesto A. Avila, P.E.

Bette Boatman

John A. Burgh

GENERAL MANAGER

Stephen J. Welch, P.E., S.E.

The District is issuing this addendum to the Request for Qualifications (RFQ) to provide additional guidance to proposers in response to questions from firms who received the RFQ.

1. Please note the following clarifications related Attachment 4 – Agreement between Contra Costa Water District and (Consultant Name) for Professional Services:
 - a. Exhibit A – Scope of Work will be negotiated by the District and the selected consultant following completion of the consultant selection process;
 - b. Exhibit B – Compensation will be negotiated by the District and the selected consultant following completion of the consultant selection process; and,
 - c. Exhibit C - CWC Early Funding Agreement is herein provided.
2. Change the first sentence on Page 2 of Exhibit A5 as follows: replace “Exhibit E5 – Conflict Matrix” to read “Exhibit 5-1 – Conflict Matrix”

Please note the following: The Statement of Qualifications Due Date has not changed.

Should you have any questions concerning this Request for Qualifications, please contact me at (925) 688-8311. Questions may be submitted via fax to (925) 688-8303 or via email to chentz@ccwater.com.

Sincerely,

A handwritten signature in blue ink that reads "Chris Hentz".

Chris Hentz, P.E.
Los Vaqueros Expansion Project Engineering Manager

CH/SA:bs

Attachment: CWC Early Funding Agreement

File No. 419003

cc: Rachel Murphy