



BOARD OF DIRECTORS

Ernesto A. Avila, P.E.

ACTING PRESIDENT

John A. Burgh

Connstance Holdaway

Antonio Martinez

GENERAL MANAGER

Stephen J. Welch, P.E., S.E.

June 8, 2022

All Plan Holders
Phase 2 Los Vaqueros Reservoir Expansion Project Transfer Pipeline Inspection
Project No. 419004

**Subject: Addendum No. 3 for Phase 2 Los Vaqueros Reservoir Expansion Project Transfer
Pipeline Inspection
Project No. 419004**

Dear Plan Holders:

Notice is hereby given that the revisions shown in the attached Addendum No. 3 for the above project, dated June 8, 2022, are hereby made a part of, and incorporated into subject Contract Documents for subject project.

All bidders must acknowledge receipt of Addendum No. 3 in the space provided in Section 00300, Bid, which forms part of the Bid Package.

Please note the following: The bid submittal date and time has changed to Thursday, June 16, 2022, 10:00 a.m.

Sincerely,

A handwritten signature in black ink that reads "Luis Llamas". The signature is fluid and cursive.

Luis Llamas, P.E.
Principal Engineer

LL/SL:bs

Attachment

File No: 419004

ADDENDUM NO. 3

Project No. 419004

Description: Phase 2 Los Vaqueros Reservoir Expansion Project Transfer Pipeline Inspection

Notice is hereby given that the Contract Documents for the above project are amended to include the following:

REVISIONS TO PROJECT SPECIFICATIONS

3-1 Contract Documents Cover Sheet

MODIFY Bid Opening Date paragraph as follows:


“Bid Opening Date
Tuesday ~~Thursday~~, June 14-16, 2022
10 A.M.”

3-2 Section 00020, Invitation to Bid

MODIFY the first paragraph of 1-1.1 as follows:

“...until 10:00 am on Tuesday ~~Thursday~~, June 14-16, 2022...”

BIDDERS SHALL ACKNOWLEDGE THIS ADDENDUM ON SECTION 00300 BID.



Luis Llamas, P.E.
Principal Engineer