



BOARD OF DIRECTORS

Lisa M. Borba, AICP
PRESIDENT

Connstance Holdaway
VICE PRESIDENT

Ernesto A. Avila, P.E.

Bette Boatman

John A. Burgh

GENERAL MANAGER

Stephen J. Welch, P.E., S.E.

March 24, 2020

All Plan Holders
2017 Storm Damage Repair Phase 3
Project Nos. 118077, 118079

**Subject: Addendum Number 1 for 2017 Storm Damage Repair, Phase 3
Project Nos. 118077, 118079**

Dear Plan Holders:

Notice is hereby given that the revisions shown in the attached Addendum No. 1 for the above project, dated March 24, 2020, are hereby made a part of and incorporated into subject Contract Documents for subject project.

All bidders must acknowledge receipt of Addendum No. 1 in the space provided in Section 00300, Bid, which forms part of the Bid Package.

**Please note the following: The bid opening date has changed, the new date and time is:
Tuesday, April 28, 2020 @ 10:00 A.M.**

Sincerely,

A handwritten signature in black ink that reads "R Murphy". The signature is fluid and cursive.

Rachel Murphy, P.E.
Assistant General Manager – Engineering and O&M

RM/AP:ck

Attachment

ADDENDUM NO. 1

Project Nos. 118077, 118079

Description: 2017 Storm Damage Repair Phase 3

Notice is hereby given that the Contract Documents for the above project shall be amended to include the following:

REVISIONS TO PROJECT SPECIFICATIONS

1-1 Contract Documents Cover Sheet

1-1.1 MODIFY Bid Opening Date to the following:


"TUESDAY, April 28, 2020 10:00 A.M."

1-2 Section 00020, Invitation to Bid

1-2.1 MODIFY the first paragraph of Section 00020 to read as follows:

"SEALED BIDS will be received by the Purchasing Officer of the Contra Costa Water District (District) at 1331 Concord Avenue, Concord, California until **10:00 A.M. on APRIL 28, 2020** for 2017 Storm Damage Repair – Phase 3, **Project Numbers 118077, 118079**. As soon as practical thereafter, they will be publicly opened and read for performing Work as follows."

BIDDERS SHALL ACKNOWLEDGE THIS ADDENDUM ON SECTION 00300, BID


Rachel Murphy
Assistant General Manager –
Engineering and O&M